

# **Addendum No. 1**

## **Contract Documents and Project Specifications for Reynolds East District Tile**

### **Rehabilitation Project Phase 1**

September 28, 2012

**Correction No. 1.** *Notice to Bidders.* The date of the bid opening on the notice to Bidders is incorrect, the Bids will be opened on October 9, 2012 at the time and place noted in the Contract Documents.

**Change No. 1** *Instructions to Bidders No. 14 Bids to Remain subject to Acceptance.* The time for acceptance is extended by this change from 45 days to 90 days.

**Change No. 2** *Instructions to Bidders No. 15.6- Award of Contract.* This section as written in the Contract Documents is hereby deleted and the following substituted: If the Contract is awarded, Owner will give successful Bidder a Notice of Award Within three days of the Board Meeting at which the award is made. Should there be reasons the Contract cannot be awarded within the specified period, the time may be extended by mutual agreement between the Owner and the Bidder.

**Change No. 3** *Instructions to Bidders No. 17.1-Signing of Agreement.* The Successful Bidder shall have ten (10) Business days to sign and deliver the signed agreement and required Bonds.

**Clarification No. 1-** *Proposal Form ( Page 11 of Contract Documents)* For purposes of compliance with the required time to start work after issuance of the notice to proceed, Placement of orders for structures will be deemed to have started work, provided that filed work is begun as soon as practicable after structures are ready.

**Clarification No.2-** *General.* Erosion and Sediment Control. The Contractor will be responsible for conducting his operation and supplying any tools, labor, equipment and materials that will be required to ensure that sediment does not leave the construction site or is introduced into the tile system by the work or his operations. Discharge from any required dewatering will be required to be filtered, and the work shall be left each day in such a way that sediment will not be discharged off-site. This work will not be paid for separately, but shall be considered as included in the cost of each structure and repair individually.

**Change No. 4-** *SP 17 and SP 18 and Plan Details.* Under both Special Provisions 17 and 18, all aggregate backfill will be ¾ inch washed gravel. Delete use of both CA-6 and CA-18 materials and make the noted substitution of materials.